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Aston Homes 5 Day Building Contract Program is a limited time offer on new initial payments from 
11 November 2024 and is available to all clients in accordance with the following basic criteria: 
 

1. Available on the Access Range of homes only on Greenfield sites and must be a standard 
plan without structural modifications. Excludes Knockdown Rebuild sites. 

2. Contracts will include Master Plans only, without the requirement for a Tender Process (i.e. 
from Preliminary Agreement to Colour appointment and directly to Contract Signing).  

3. Availability to meet all appointments (without rescheduling) set by Aston Homes. 

The Five (5) Working Day timeline is defined by the commencement (Day 0) being completion of the 
colour appointment and sign off on the allowable variations with the Colour Consultant with Day 5 
being the issuance of a Building Contract with Master Plans. To meet the 5 Day Building Contract 
Program, the client/s acknowledge that: - 
 

i. The Client waives the right to the Tender Process and no changes can be entertained other 
than allowable upgrades determined at the Style Gallery colour consultation. 

ii. An appointment time for the Colour/Upgrades consultation will be provided to the clients 
and it is important to attend the agreed appointment to satisfy the program. 

iii. Details of inclusions from the Colour/Upgrades consultation must be finalised prior to 
Building Contract issuance to ensure these costs are factored into the Building Contract. 

iv. Any requested changes by the Client that can be accommodated, can only be noted and 
actioned after the Building Contract is signed, 5% deposit paid and will attract a Variation 
Fee of $1,250 per change plus a time delay of 4-6 weeks. 

v. Assessment of land and/or estate restrictions and guidelines cannot take place prior to 
signing the Building Contract to support the accelerated program. As such, any specific 
additional requirements identified to meet and/or overcome land and/or estate guidelines 
and restrictions, including the sizing and configuration of the home to fit the lot will have 
those costs actioned and added by way of a post contract variation. A review of land and/or 
estate restrictions & guidelines will also take place after the Building Contract is signed and 
the balance of 5% Contract deposit has been received.  

vi. Preliminary works also cannot progress until payment of balance of 5% Contract deposit 
has been received and in the case on non-titled land, preliminary works may not be able to 
be finalised until land title occurs. 

 
The following factors are beyond the control of Aston Homes and may add additional time/costs to 
your 5 Day Building Contract Program, which your Client Liaison will advise on. 
 

A. State & National Public holidays, industry shutdowns or force majeure events. 
B. Christmas shutdown (adding approximately 28 days). 

Whilst every endeavour will be made to reach the 5 Day Building Contract Program, this does not 
represent a guarantee and Aston Homes is not liable for any loss whatsoever where the program 
cannot be reasonably met. The Building Contract with Master Plans provides an expedited contract 
solution however it voids certain features that a Standard Building Contract with a tender process 
would otherwise contain. 

 
 
OWNER/S SIGNATURES  ___________________________________________  Date  ________________ 
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Aston Homes’ 10-week site start program is a limited time offer on new initial payments from 11 November 
2024 and is available to all clients in accordance with the following basic criteria: 

1. Land must be titled at the time of the initial $2,000 payment being received and title on the 
land must have passed to the owner/s prior to Contract signing. 

2. The home designs selected must be a standard plan without structural modifications & 
without the requirement for a Tender Process (Preliminary Agreement directly to Contract).  

3. Land must be within a greenfield estate, with available sewer and stormwater connections 
within the building site and with no more than 1000mm of fall over the building site. 

4. Available on all Aston Homes’ Access range of homes (excluding Knockdown Rebuild). 
5. Availability to meet all appointments (without rescheduling) set by Aston Homes. 

The 10-week timeline is defined by the commencement (Day 0) being completion of the colour 
appointment with the Colour Consultant and Week 10 being handover of the file to the Construction 
Supervisor.  

In order to meet the 10-week site start program, the client/s are responsible for ensuring: 
i. The Building Contract is signed within 2 days of being issued along with the balance of the 5% 

Contract deposit also paid within 2 days of the Contract issued. 
ii. Loan approval provided to Aston Homes and/or proof of available funds (if full or partially self-

funded) within 14 days the Building Contract being issued. 
iii. Authority to Commence Construction (ATCC) letter by the client/s Lending Body or provision of 

a signed irrevocable authority and transfer of the Completion stage payment to Aston Home’ 
Lawyers Trust Account with 14 days of receipt of the Building Permit. 

iv. Site clean completion within 7 days of issuance of the Building Permit. 
 
The following factors are beyond the control of Aston Homes and may add additional time/costs to 
your 10-week site start program, which your Sales Consultant / Client Liaison will advise on. 

A. Delays in the receipt of Council & other Authority approvals. 
B. Delay in receipt of Developer Approval (14 days allowed for) or additional developer requests 

such as changes to setbacks, facades & colours. 
C. Christmas shutdown (adding approximately 28 days). 
D. Any changes to the home design or modifications requested by the client after the file has 

been approved by Head Office, except for allowable upgrades chosen during your Style Gallery 
appointment. 

E. Unforeseeable site and/or neighbouring site conditions determined at the time of Aston 
Homes’ Pre-Site inspection, which affect the building works and/or estimated costs. 

F. The requirement for Protection Works notices and/or retaining walls. 
G. Any delayed payments by Clients (including Community Infrastructure Levy & Asset Protection 

Permit). 
H. Delays in response to Aston Homes’ correspondence (2 days allowed for responses). 

Whilst Aston Homes employ robust and proven systems of efficient operations and every endeavour 
will be made to reach the 10-week program, this does not represent a guarantee and Aston Homes is 
not liable for any loss whatsoever where the program cannot be reasonably met.  

*Site start on your new home will be in accordance with your New Homes Building Contract and is 
subject to Aston Homes’ site start availability.  

 
OWNER/S SIGNATURES  __________________________________________  Date  ________________ 
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Aston Homes’ 20 Week Build Program Guarantee is a limited time offer on new initial payments 
from 11 November 2024 and is available to all clients in accordance with the following basic 
criteria: 

1. The home designs selected must be a standard plan without structural modifications and 
must have a concrete tiled roof (not Colorbond). 

2. Land must be within a greenfield estate, with available sewer and stormwater connections 
within the building site and with no more than 1000mm of fall over the building site. 

3. The owners must not delay or prevent Aston Homes from meeting its requirements under 
this guarantee. 

4. Colour selections are to be of a standard nature made from Aston Homes colour selection 
centre.  

5. The dwelling does not require retaining walls. 

The 20-week timeline is defined by the commencement (Day 0) being the Site Cut* and Week 20 
being the issuance of an Occupancy Permit (Form 16) under the 2018 Building Regulations. 

The following factors may add additional time and/or costs to your 20-week Build program. 
A. Site-Specific Factors such as the requirement of bored/slotted/screw piers, rock excavation 

and impacts from adjoining neighbours’ foundation depths/heights. 
B. Discontinuation or delays of selected products and distributor delays (Gas & Electricity). 
C. Inclement weather, public holidays and allowable delays under Schedule 1, Item 1 of the 

Building Contract along with Force Majure events or acts of theft or vandalism. 
D. The appointment of an independent private inspector (adding 2 weeks per inspection). 
E. Industry Christmas shutdown (adding 4 weeks). 
F. Client requested variations to the home, any mandated regulatory requirements and any 

builder requested variations. 
G. Delays in receiving Progress payments in accordance with the Building Contract. 

*Site start on your new home will be in accordance with your New Homes Building Contract 
(Clause10) and this differs from the works defined as Site Cut. 

Whilst Aston Homes employ efficient building/construction methods and every endeavour will be 
made to reach the 20 Week Build Program Guarantee, Aston Homes is in no way liable for any loss 
whatsoever where the program cannot be met. Aston Homes will however provide you with a 
benefit for the sum of $250 per week on a pro-rata basis where the program exceeds 20 weeks, and 
this benefit supersedes and overrides the Liquidated Damages provisions in the HIA Contract. 
Liquidated Damages are not payable on top of the $250 per week benefit offered above. 

This 20 Week Build Program Guarantee cannot not be relied upon to determine when to sell an 
existing property, whether to break a lease tenancy or terminate a contract for services and in the 
event, you breach the HIA Contract in any way, this 20 Week Build Program Guarantee shall be 
rendered void and unenforceable. 

 

 

OWNER/S SIGNATURES  ___________________________________________  Date  ________________ 


